Hindu Society of Manitoba- 854 Ellice Ave				
		Material	**Labour**	**Total**
1	Drywall & Partition, Framing & Paint	$ 89,420	$ 52,000	$ 141,420
2	Structural work -Including, Diging, Soring, foundation work	$ 129,850	$ 89,850	$ 219,700
2	Tile and washroom & Kitchen flooring	$ 40,875	$ 36,600	$ 77,475
3	Doors and Glazing	$ 69,000	$ 19,850	$ 88,850
4	Washroom Partition	$ 6,980	$ 2,100	$ 9,080
5	Mechanical HVAC - Including Hood, Exhaust Fan MUA &	$ 101,800	$ 40,120	$ 141,920
6	Plumbing - Including Fixture	$ 59,860	$ 39,800	$ 99,660
7	Electrical - in aAddition & Incl. 3 Ph service & panel in bas	$ 66,850	$ 48,600	$ 115,450
8	Fire Alarm upgrade	$ 22,300	$ 16,500	$ 38,800
9	Kitchen Equipment	$ 45,600	4500	$ 50,100
10	Ceiling tile in Main hall	$ 9,800	5600	$ 15,400
11	Supervison		$ 25,600	$ 25,600
12	Delivery, Rental Equipment, Insurance, Utility, WCB Premium	$ 26,890	$ 46,800	$ 73,690
13	Stucco on addition and both Shikhar	$ 38,500	$ 36,500	$ 75,000
14	Roof work on Addition Area	$ 86,500		$ 86,500
15	Elevator	$ 89,500	$ 31,900	$ 121,400
16	Concrete work	$ 54,000	$ 31,479	$ 90,500
17	Demo & hauling, temporary fence & Support	$ 65,400		$ 65,400
18	Contingency	$ 85,500		$ 85,500
	Total	**$ 1,088,625**	**$ 527,799**	**$ 1,616,424**